

F. No. 18-07/GA/2020-FSSAI

FOOD SAFETY AND STANDARDS AUTHORITY OF INDIA
MINISTRY OF HEALTH AND FAMILY WELFARE
3RD FLOOR, FDA BHAWAN, KOTLA ROAD,
NEW DELHI-110002.

Dated the 1st October, 2021

CORRIGENDUM TO THE OPEN TENDER ENQUIRY PUBLISHED ON 14th
SEPTEMBER, 2021 SELECTION OF SUITABLE CONTRACTOR FOR RENOVATION
OF CONFERENCE ROOM WITH COMPLETE INTERIORS, FURNITURE &
FIXTURES, AIRCONDITIONING SYSTEM, AUDI/VISUALS AND MISC CIVIL
WORK AT 3RD FLOOR, FDA BHAWAN,

This is with reference to the Tender Document published on 14th Sept, 2021 for the subject work. Pre-Bid Meeting was held on 20 Sept 2021 in FDA Bhawan, Kotla Road, New Delhi-110 002 wherein various issues were discussed with the prospective bidders present in this meeting. The following amendments are hereby made through this corrigendum which may be perused for reference and adhere to while submitting bids. Brief record of pre bid meeting is at **Annexure – A below for information of all concerned.**

<u>S.No.</u>	<u>FOR</u>	<u>READ</u>
(I)	<u>Item at sl.no.38 under Audio/Visual, page 37 of the RFP -</u> 60" (inch) Full HD Display with Pixel Pitch of minimum 0.693x0.693mm HDMIx3, Mini D-sub 15 pinx1, Component Video RCA (Y, Cb/Pb, Cr/Pr)x1, Composite Video RCA pinx2, RCA pin (L/R)x2, 3.5mm-diameter mini stereo jack x 1, RS-232Cx1, USBx1 of specified make (Samsung, LG, Sharp) and wall mount / Hanging from the ceiling kit	60" (inch) or more upto 65" Full HD Display with Pixel Pitch of minimum 0.693x0.693mm HDMIx3, Mini D-sub 15 pinx1, Component Video RCA (Y, Cb/Pb, Cr/Pr)x1, Composite Video RCA pinx2, RCA pin (L/R)x2, 3.5mm-diameter mini stereo jack x 1, RS-232Cx1, USBx1 of specified make (Samsung, LG, Sharp) and wall mount / Hanging from the ceiling kit

2. Other terms and conditions/contents mentioned in tender document (RFP) will remain unchanged. This issues with the approval of Competent Financial Authority.

Sd/
(Ravinder Kumar)
Asstt Dir (GA)

ANNEXURE-A to Corrigendum dated 1st Oct 2021

**MINUTES OF PRE-BID MEETING HELD ON 20-09-2021 AT 1100 HRS
AT 3rd FLOOR, FDA BHAWAN, NEW DELHI-110 002 IN CONNECTION WITH
SELECTION OF SUITABLE CONTRACTOR FOR RENOVATION OF CONFERENCE
ROOM WITH COMPLETE INTERIORS, FURNITURE & FIXTURES,
AIRCONDITIONING SYSTEM, AUDI/VISUALS AND MISC CIVIL WORK AT 3RD
FLOOR, FDA BHAWAN**

An Open Tender was published at online CPP Portal & FSSAI's website for selection of suitable contractor to carry out the subject work at 3rd floor FDA Bhawan, Kotla Road, New Delhi. A pre bid meeting was held on 20th Sept, 2021 at 1100 hrs. The last date for submission of bids has been kept as 05 Oct, 2021. The following FSSAI officials were present: -

- (i) Mr. Ravinder Kumar, AD(GA)
- (ii) Mr. Pankaj Gera, AD(GA)

2. During the pre-bid meeting the undermentioned probable bidders were present: -

- (i) Mr. Dhiraj Navani, Proprietor, M/s Kamini Constructions
- (ii) Mr. Pradeep Kumar, Asstt Mgr, rep of M/s Falcon Broadcast Solutions LLP
- (iii) Mr. Lokesh Agnihotry and Mr. Rupesh Dixit, from M/s RV Solutions Pvt Ltd

3. The probable bidders raised mainly two queries and made suggestion in the Tender Document as per details mentioned below: -

S.No.	Observations	Clarifications
(i)	It was pointed Consortium or Joint Venture may be allowed.	It was clarified that it's a composite work involves Civil, Electrical, Audio, Visuals, Furniture, Fixtures and misc. Only the agency having capability to carry out such kind of works with past experience can only apply. Therefore, Consortium or Joint Venture viz one firm doing part work and another firm doing other works is not allowed.
(ii)	It was further stated by rep of M/s RV Solutions Pvt Ltd that as per BoQ of RFP (Item No.38 of 60" LED Display Unit) the size may be revised to 65" as there is limited choice for 60".	It was apprised that the BoQ has been prepared keeping in mind the actual room size and visual requirements. However, as insisted to have flexibility the bidders may consider 60" or more upto 65" size subject to issue of corrigendum in this regard, if approved.

4. There being no more points the meeting was adjourned.

sd/-
(Ravinder Kumar)
AD(GA)
20-09-2021

sd/-
(Pankaj Gera)
AD(GA)
20-09-2021